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SPECIAL TERMS AND REQUIREMENTS

1. Award Conditions to the Financial Assistance Award
Between the Denali Commission and Yuut Elitnaurviat
For Dental Health Training Facility in Bethel, Alaska

1. Scope of Work

a.  Funding in the amount of $1,580,000 is awarded to the Yuut Elitnaurviat, the People’s Learning
Center of Bethel to complete the Dental Health Training Facility project through the Denali
Commission. These are Legislative funds from the State of Alaska. This funding is a direct grant from
the State of Alaska to the Denali Commission for this project.

b.  Total project cost for this scope of work is $5,580,000 and includes only those activities in the
approved Business Plan on file with the Denali Commission. Direct management of this project
through local competitive bid process shall be managed by the Yuut Elitnaurviat.

c. State of Alaska funds will complete the remaining 5,200 square feet of administrative offices and
multi-use space which is 26% of the facility.

All Commission funding is intended for use for the scope of work identified in the Award document

only. Any balance of funds remaining after the full scope of work has been completed will be returned
to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project.
“Planned” dates for the first milestone are included here. As part of each progress report, recipients
shall update the progress toward meeting these milestones (see section 7, Reporting).

Milestones (Proposed Start and End Dates)

Design Start: 11/01/07 End: 06/29/08
In Progress ~ Start: 06/30/08 End: 06/30/09
Close out Start: 10/01/09 End: 12/30/09

3. Award Performance Period

The Award performance period is November 1, 2007 through December 30, 2009. This is the period
during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB A-122 are applicable to this Award. No indirect costs are allowable under
this award. Please refer to the cost principles regulations for specific details on other allowable charges
under this Award.

5. Budget and Program Revisions

The Administrative Circular, 2 CFR Part 215 (formerly OMB A-110), applies to this Award. Please
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refer to the Administrative Circular for specific details on revisions to this Award. The Administrative
Circular requires that Yuut Elitnaurviat will inform the Commission in writing (e-mail, letter, or report)
at the earliest possible date of any unanticipated project cost overrun, project schedule delays, or
changes in the project scope or changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request for Advance
or Reimbursement”, Standard Form 270 (SF-270) submitted by the Yuut Elitnaurviat. Requests for
reimbursements may be made as needed. The SF-270 must be submitted to the Denali Commission via
fax, e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is available on
the OMB website: http://www.whitehouse.gov/OMB/grants/grants forms.html. Payments shall be made
in accordance with 2 CFR Part 215 (OMB Circular A-110). Please contact the Denali Commission’s
Finance Specialist at (907) 271-1414 for further information about submitting this form. No interest
will be accrued on these funds.

7. Reporting

Two forms of project reporting are required under this Award, listed below. Yuut Elitnaurviat shall
submit reports using the Denali Commission’s on-line Project Database System, available at
www.denali.gov. If there are technical limitations which may prevent the recipient from meeting this
requirement, please contact the Program Manager listed in this agreement.

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period is December
1, 2008 to March 31, 2009, and quarterly thereafter. Reports are due within 30 days of the end of the
reporting period. Progress reports shall include the following:

. Total project funding, including both Denali Commission funding
and other project funding sources.

il. The total project expenditures for the project as of the end of the
reporting period, including both Denali Commission and Other funding sources.

iil. Updated schedule and milestone information as identified in the
Scope of Work

iv. Narrative summary of the project status and accomplishments to
date, and address the following questions: is the project on schedule, is the project on budget, and what
actions are planned to address any project problems.

v. Construction Projects Photographic documentation of project
progress shall be provided with the progress reports for active construction projects. The photo
documentation shall include a minimum of three, dated photos per reporting period such that a complete
record of the construction is maintained over time, from “before,” showing the situation before the start
of construction, to “during” showing work proceeding on the project, and “after” to show the finished
project. Photos shall be provided in a digital format as part of the on-line report. A short description of
the activity and names of those in the photos shall also be provided.

Vi. Non-Construction Projects For minor repair and renovation
projects or other non-construction projects, pictures should be provided of before and after, or photos
that are representative of the funded activity, to the extent possible. Photos shall be provided in a digital
format as part of the on-line report. A short description of the activity and names of those in the photos
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shall also be provided.

b.  Federal Single Audits shall be submitted annually, when required. In accordance with OMB
Circular A-133, which requires [subpart 200] “Non-Federal entities that expend $500,000 or more in a
year in Federal awards shall have a single or program-specific audit conducted for that year in
accordance with the provisions of this part [subpart 205]. The determination of when an award is
expended should be based on when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB.
Information can be found on the following web-site: http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award performance
period or within 90 days of the completion of the project, whichever is earlier. Recipients must also
draw down any remaining funds for expenditures incurred under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s on-line Project
Database System, available at www.denali.gov. The project close out will require the recipient to
submit the following information:

a.  Final data for each item listed in paragraph 7(a) “Progress Reports”

b.  Final project expenditures itemized by the following categories: planning & design; materials &
equipment; freight; labor; project administration/overhead and other expenses.

Select one of the following statements:

c. Acknowledgement of support: For all construction projects, the Award recipient shall display a
sign that acknowledges the Government’s support for the project(s) developed under this Award. The
Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an
outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

In addition, the Yuut Elitnaurviat shall meet twice annually in person with Denali Commission staff to
report lessons learned on projects.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on Standard Forms
SF 424b (non-construction projects) or SF 424d (construction projects). Thisform must also be signed
by acertifying officia of the organization. Some of the laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish
the project contemplated by the Award using local Alaskafirms and labor.

No portion of thisaward may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C.
Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmenta reviewsin accordance with the National Environmental Policy Act (NEPA)
and the National Historic Preservation Act (NHPA) are required for each project undertaken with
Denali Commission funds.
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10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be
notified by the Denali Commission. The Denali Commission will work with the recipient to identify
the steps necessary to bring them back into compliance, and will establish an appropriate time frame for
the corrections to be made. If the corrections have not been made by the deadline, the Denali
Commission reserves the right to either suspend or unilaterally terminate the Financial Assistance

Award for non-performance.

11. Program Manager, Financial Manager & Other Contact

Information

| Denali Commission

Yuut Elitnaurviat

Denali Daniels

Program Manager

510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-1415

Fax: 907-271-1415

E-mail: ddaniels@denali.gov

Lamont Albertson

Project Manager

PO Box 1347 #913

Bethel, Alaska 99559-0305
Phone: 907-543-6982

Fax: 907-543-3152

Email: lamont@yuut.org

Betty Sorensen

Grants Administrator
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-3415
Fax: 907-271-1415

E-mail: bsorensen(@denali.gov

Tiffany Tony

Financial Contact

PO Box 1347 #913

Bethel, Alaska 99559-0305
Phone: 907-543-6920

Fax: 907- 543-3152

Email: tiffany@yuut.org

12. Other project specific paragraphs may be added here

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish
the project contemplated by the Award using local Alaska firms and labor.




